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	Project Title:
	 

	Start Date:
	 
	Expected Finish Date:
	 

	Project Brief:
	 

	Material and Labour Calculations

	Description
	Calculations etc for Quantities of Materials
	Total number of Units
	Unit cost
	Material Cost
	Days Labour for one man 
	Any extra Labour Costs
	Total of Materials and Labour 

	Clear the area. Sort out tools and equipment.
	 
	 
	 
	 
	 
	 
	 

	Waste container ordered?
	 
	 
	 
	 
	 
	 
	 

	Excavate topsoil. Waste container ordered?
	 
	 
	 
	 
	 
	 
	 

	Set out the building outline.
	 
	 
	 
	 
	 
	 
	 

	Excavate foundations. Book excavator.
	 
	 
	 
	 
	 
	 
	 

	Steelwork in foundations
	 
	 
	 
	 
	 
	 
	 

	Peg concrete levels.
	 
	 
	 
	 
	 
	 
	 

	Concrete founds. Calc. Quant. LxWxD + 10%
	 
	 
	 
	 
	 
	 
	 

	Brick/blockwork to ground level.
	 
	 
	 
	 
	 
	 
	 

	DPC
	 
	 
	 
	 
	 
	 
	 

	Remove dumpling and backfilling
	 
	 
	 
	 
	 
	 
	 

	Hardcore subbase and compact.
	 
	 
	 
	 
	 
	 
	 

	Sand blinding
	 
	 
	 
	 
	 
	 
	 

	Compactor for sand blinding.
	 
	 
	 
	 
	 
	 
	 

	DPM
	 
	 
	 
	 
	 
	 
	 

	Floor insulation
	 
	 
	 
	 
	 
	 
	 

	Slab reinforcement
	 
	 
	 
	 
	 
	 
	 

	Cast concrete slab.
	 
	 
	 
	 
	 
	 
	 

	Calculate conc. quantity LxWxD plus 10%
	 
	 
	 
	 
	 
	 
	 

	Drains and manholes
	 
	 
	 
	 
	 
	 
	 

	Excavate soakaways and pipe runs.
	 
	 
	 
	 
	 
	 
	 

	Profiles/ tie in brickwork or chop toothings.
	 
	 
	 
	 
	 
	 
	 

	Build brickwork up to first floor level.
	 
	 
	 
	 
	 
	 
	 

	Blockwork up to first floor level.
	 
	 
	 
	 
	 
	 
	 

	Wall ties.
	 
	 
	 
	 
	 
	 
	 

	Cavity wall insulation.
	 
	 
	 
	 
	 
	 
	 

	Insulate reveals and Vertical DPC.
	 
	 
	 
	 
	 
	 
	 

	Door frames.
	 
	 
	 
	 
	 
	 
	 

	Window frames.
	 
	 
	 
	 
	 
	 
	 

	Lintels.
	 
	 
	 
	 
	 
	 
	 

	Install first floor joists.
	 
	 
	 
	 
	 
	 
	 

	Install strutting, noggins and brick infills.
	 
	 
	 
	 
	 
	 
	 

	Fireplace, chimney and flue.
	 
	 
	 
	 
	 
	 
	 

	Staircase and balustrade
	 
	 
	 
	 
	 
	 
	 

	First floor straps
	 
	 
	 
	 
	 
	 
	 

	Brickwork to wallplate
	 
	 
	 
	 
	 
	 
	 

	Blockwork up to wallplate.
	 
	 
	 
	 
	 
	 
	 

	Wallplate straps and fixings
	 
	 
	 
	 
	 
	 
	 

	Ceiling joists
	 
	 
	 
	 
	 
	 
	 

	Rafters
	 
	 
	 
	 
	 
	 
	 

	Purlins
	 
	 
	 
	 
	 
	 
	 

	Wind bracing
	 
	 
	 
	 
	 
	 
	 

	Ridge, hip and valley base
	 
	 
	 
	 
	 
	 
	 

	Or prefab. Roofing trusses if using.
	 
	 
	 
	 
	 
	 
	 

	Brick/blockwork to gable end
	 
	 
	 
	 
	 
	 
	 

	Gable end straps
	 
	 
	 
	 
	 
	 
	 

	Valley timbers
	 
	 
	 
	 
	 
	 
	 

	Lead to valley
	 
	 
	 
	 
	 
	 
	 

	Fascia, barge boards and soffit
	 
	 
	 
	 
	 
	 
	 

	Roofing felt
	 
	 
	 
	 
	 
	 
	 

	Tile laths
	 
	 
	 
	 
	 
	 
	 

	Insulation, fixings if warm roof.
	 
	 
	 
	 
	 
	 
	 

	Verge strips
	 
	 
	 
	 
	 
	 
	 

	Roof covering, tiles etc.
	 
	 
	 
	 
	 
	 
	 

	Leadwork to chimney
	 
	 
	 
	 
	 
	 
	 

	Mortar for building work, sand, cement, plasticisers
	 
	 
	 
	 
	 
	 
	 

	New openings, lintels etc
	 
	 
	 
	 
	 
	 
	 

	Floorboards or chipboard
	 
	 
	 
	 
	 
	 
	 

	Timber studwork partitions
	 
	 
	 
	 
	 
	 
	 

	Plasterboards for studwork
	 
	 
	 
	 
	 
	 
	 

	Internal door frames 
	 
	 
	 
	 
	 
	 
	 

	Plasterboard ceilings 
	 
	 
	 
	 
	 
	 
	 

	Loft insulation
	 
	 
	 
	 
	 
	 
	 

	Form loft access
	 
	 
	 
	 
	 
	 
	 

	Electrical work
	 
	 
	 
	 
	 
	 
	 

	Plumbing work inc. SVPs
	 
	 
	 
	 
	 
	 
	 

	Plastering sand and cement
	 
	 
	 
	 
	 
	 
	 

	Plasterers angle beads, thin/thick
	 
	 
	 
	 
	 
	 
	 

	Plasters for finishing works
	 
	 
	 
	 
	 
	 
	 

	Screed, sharp sand, mesh and cement
	 
	 
	 
	 
	 
	 
	 

	Doors
	 
	 
	 
	 
	 
	 
	 

	Door furniture
	 
	 
	 
	 
	 
	 
	 

	Glass and putty/strips
	 
	 
	 
	 
	 
	 
	 

	Skirtingboards
	 
	 
	 
	 
	 
	 
	 

	Architrave’s
	 
	 
	 
	 
	 
	 
	 

	Dado or picture rails
	 
	 
	 
	 
	 
	 
	 

	Windowsills int.
	 
	 
	 
	 
	 
	 
	 

	Kitchen units
	 
	 
	 
	 
	 
	 
	 

	Bathroom suite
	 
	 
	 
	 
	 
	 
	 

	Nails (whole job)
	 
	 
	 
	 
	 
	 
	 

	Screws (whole job)
	 
	 
	 
	 
	 
	 
	 

	Mastics, silicones and glues (whole job)
	 
	 
	 
	 
	 
	 
	 

	Gutters and downpipe
	 
	 
	 
	 
	 
	 
	 

	Floor coverings
	 
	 
	 
	 
	 
	 
	 

	Pavings/ landscaping
	 
	 
	 
	 
	 
	 
	 

	Paint and decorating works
	 
	 
	 
	 
	 
	 
	 

	Misc. skips 
	 
	 
	 
	 
	 
	 
	 

	Clear away site
	 
	 
	 
	 
	 
	 
	 

	Misc. or special order  items….
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	 
	 
	 
	 
	 
	 

	Provisional sums 
	 
	 
	 
	 
	 
	 
	 

	SubTotals
	 
	 
	 
	 
	 
	 
	 

	Summary of costs
	
	
	
	
	
	
	

	 
	Sub
total
	VAT
	 
	Total
	 
	 

	Materials 
	 
	 
	 
	 

	Labour. 
	 
	 
	 
	 

	Provisional sums or costs
	 
	 
	 
	 

	% profit and overheads
	 
	 
	 
	 

	Total Costs:
	 
	 
	 
	 






